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ADDENDUM NO. ONE 
 
DATE:     May 20, 2014 
DEPARTMENT:    Department of Cultural Affairs 
ISD PROJECT NAME: Architectural and Engineering Services for the  
  Coconut Grove Playhouse   
ISD CONTRACT NUMBER:  A14-CUA-01 GOB 
SUBMITTAL DATE:   May 30, 2014   
CONSULTANT COORDINATOR: Amelia M. Cordova-Jimenez 
 

This Addendum is issued to clarify and/or modify the previously issued Notice to Professional 
Consultant (NTPC), and is hereby made part of the NTPC.  All requirements of the NTPC not 
modified herein shall remain in full force and effect as originally set forth.  Please be sure to 
acknowledge receipt of this Addendum on the Letter of Qualifications (LOQ) - Section (I) – Project 
Information. 

 
MODIFICATION: 
 
1. Delete the following language from Section 1.8, Schedule: 

 
Deadline for Receipt of Proposals: May 23, 2014 at 3:30 P.M. (Local Time)  
Location:     Miami-Dade County, Clerk of the Board 
      Stephen P. Clark Center 
      111 NW 1st Street, 17th Floor, Suite 17-202 
      Miami, Florida, 33128 
 
First Tier & Second Tier Meetings: Anticipated for the week of June 16th and 30th, 

respectively. 
 
And replace with the following text: 
 
Deadline for Receipt of Proposals: May 30, 2014 at 3:30 P.M. (Local Time)  
Location:     Miami-Dade County, Clerk of the Board 
      Stephen P. Clark Center 
      111 NW 1st Street, 17th Floor, Suite 17-202 
      Miami, Florida, 33128 
 
First Tier & Second Tier Meetings: Anticipated for the week of June 23th and July 7th, 

respectively. 
 

CLARIFICATION: 
 
1. All pending items will be addressed via forthcoming Addendum No. 2. 
 
ALL OTHER PROVISIONS OF THE ORIGINAL “NOTICE TO PROFESSIONAL CONSULTANTS” 
REMAIN UNCHANGED. 
 
c:  Carolina Alfonso, CUA 
     Clerk of the Board 

 


